Q& A

Number Date Reference Question
Kindly, provide us an approximate length of the Copper pipe required to be Since our scope is for installation of package units, there is no need to perform copper
1 |#REF! Site Visit as on 01 June 2020 v P PP € pperpiperea 6/3/2020 ne P packas P PP
replaced piping work
EXisting package unit brand name: Carrier, Model:501]-024-933S, Thermostat :
Honeywell, Existing VFD: Schneider Electric. Electrical Panel: MEM/Eaton. Contractor
scope is only to remove the existing power cable between Electrical distribution panel
Kindly, provide us the Brand and Specifications of the existing AC Units, and old units and reconnect new power cable at the respective terminals. Programming
2 2-Jun Site Visit as on 01 June 2020 Thermostats, VFD, Electrical Panel, Isolator, etc to identify re-usability and 6/3/2020 the VFDs are not contractor's scope. Contractor is required ensuring an externally
trade-in options. mounted isolator with IP65 box on each unit. If the unit doesn't come with it, then
contractor is required to install those. Contractor is required to quote trade-in only for
the old package units,
3 2-Jun Site Visit as on 01 June 2020 Kindly, provide.us the approximate length of.tht.e Connecti_ng_ cable from the Approximate distance bet\n_/een the pacakge units to the digital thermostat at level 1 is:
Roof-top Electrical panel to the Thermostat, inside the building 40meter and ground floor is: 60meter
4 2-0un Site Visit as on 01 June 2020 Kindly, provide us an As-built drawing/Layout of the existing ACs on the roof- We do not have one. The Fontract})r shéll refer the.existing pac.kage Lfnits' model and
top ensure the proposed one is matching with the existing layout dimensions.
Contractor's responsibility on civil works is limited to installtion of steel base for the new
In many sections of the SOW, it has been mentioned that Civil work is included units and the new duct supports which is resting on the roof slab. The roof tiles have to
5 2-0un Site Visit as on 01 June 2020 & SOW undell' the Contra?t?r's sco;lJeA Whereas, during the site‘visit, it has be(?n be matched/aligned uniformly to the base after the steel base installation and t(l)p of the
mentioned that Civil Work is excluded from Contractor's scope and will be steel base to be capped by 2mm SS sheet to prevent the water seepage/stagnation
taken care-off by the client. Please, clarify the same. inside the cubical. Repair to any damage to the existing civil structure on contractor's
negligence, is the responsibility of the contractor
Due to slow market response on account of the current covid pandemic
6 2-Jun Site Visit as on 01 June 2020 situation, we require more time to respond to this RFQ. We kindly, request Yes- extended, no later than 2:00 pm (UAE time) on June 14, 2020
you to extend the bid submission deadline for the same.
There is no approval required at the site for installation. However, Contractor is
7 2-Jun Site Visit as on 01 June 2020 Pleasg cl.arify, if any_authority approvals are required to execute the scope of required to take necesslary approvlal for Iogistiés, transportation/crane/truc.k from )
work inside the Residence. concerned local authorites. Escorting and parking the trucks/crane at the site location
during installation will be arranged by the Embassy
Air Balancing and Soundproofing-
The contractor is required to test the right amount of air feed to each room with the
testing equipment, and the sound attenuators have to be designed as per the air
8 2-Jun Site Visit as on 01 June 2020 Please confirm on the air-balancing requirement as part of the scope _g quip . 8 P
velocity of the new machine and the duct area. The sound level shall be less than 40
decibels and confirmity reports to be provided with the decibel meter readings. In
addtion to that the sound attenuator design calculation to be submitted for approval.
Please clarify, if any sun-shade/water-shade is required on top of the AC Units. . . .
s . v v - ./. . d P No shade required for the new machine and the waterproofing of the slab to be
9 2-Jun Site Visit as on 01 June 2020 If, required, please clarify if drilling/anchoring of metal posts shall be allowed S
carefully maintained.
on the roof-top.
h. hi f fl HVA i ith the fi int of ki i
10 2-Jun Site Visit as on 01 June 2020 San you share the roof floor C drawing with the footprint of package unit N/A
i . Approximate distance between the pacakge units to the digital thermostat at level 1 is:
11 2-Jun Site Visit as on 01 June 2020 Can you share the approximate length of control cable for the thermostat? PP ) P 8 8
40meter and ground floor is: 60meter
12 2-Jun Site Visit as on 01 June 2020 How many air outlets are present, for air balancing? 15 outlets per each floor
i Can the payment terms be 50% upon confirmation of the PO and progressive
13 2-Jun Site Visit as on 01 June 2020 P y‘ 5 o up prog No- USG does not do advance payment
after the delivery of the unit?
i Can the timeline for submitting the technical and cost proposal extended for .
14 2-Jun Site Visit as on 01 June 2020 g prop Extended, no later than 2:00 pm (UAE time) on June 14, 2020

another week?




